STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 25/ 17 IN ORA CO I N | RVINE AND NEWPORT
CONTRACT NUMBER 12- OMB604 BEACH FROM BONI TA CYN DR/ FORD RD UC

LOCATI ON 12- ORA-73-22.5/25.7 TO RED HI LL AVE CC
RESURFACI NG AC PAVEMENT ON FWY, &
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 13. 0%

PROPCSALS | SSUED 6 FUND TOTAL HA22 0

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
07/ 26/ 17
CONTRACT CCDE "A '
73 CONTRACT | TEMS

FEDERAL AID ACNH- P073-(126)E

TOTAL NUMBER OF WORKI NG DAYS 250

PERCENT OVER EST 14.18

714 637-1550
00782908
FAX 714 637-6321

951 736- 7600
00267073
FAX 951 739-4671

NUMBER OF BI DDERS 3 ENG NEERS EST 5, 658,628.00 AMOUNT OVER 802, 440. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6, 461, 068. 00 2 R J. NOBLE COVPANY
15505 EAST LI NCOLN
CRANGE CA 92865
2 7,016, 884. 00 3 ALL AMERI CAN ASPHALT
PO BOX 2229
CORONA CA 92878
3 7,700, 507. 00 1 AUTOBAHN CONSTRUCTI ON | NC.

933 N. BATAVI A ST.
CRANGE CA 92867

714 769-7025
00676837
FAX 714 769-7031



12- OMB604 Bl D211

12- ORA-73-2 PAGE 2

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE CO | TEM 22 (100%
LINCOLN CA 407417
AC DI KE CO | TEM 23 (100%
LINCOLN CA 407417
AC DI KE CO | TEM 24 (100%
LINCOLN CA 407417
AC DI KE CO PLACE AC DI KE TYPE C
LINCOLN CA 407417
AC DI KE CO PLACE AC DI KE TYPE E
LINCOLN CA 407417
AC DI KE CO PLACE AC DI KE TYPE F
LINCOLN CA 407417
CAL STRI PE | TEM 05 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 1 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 13 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 34 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 37 (100%
SAN BERNARDI NO CA 685387

CONTI NUED ON NEXT PAGE



12- OMB604 Bl D211

12- ORA-73-2 PAGE 3

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL STRI PE | TEM 38 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 59 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 60 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 61 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 62 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 63 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 64 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 65 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 66 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 67 (100%
SAN BERNARDI NO CA 685387
CAL STRI PE | TEM 68 (100%
SAN BERNARDI NO CA 685387

CONTI NUED ON NEXT PAGE



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 4
07/ 26/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

CONTI NUED ON NEXT PAGE

g 2 £ 2 9 £ 2 9 £ 2 @

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 69 (100%

| TEM 73 (100%

LEAD COWP PLAN

MOB

PAVEMENT MARKER (NON REFLECTI VE)

PAVEMENT MARKER ( RETROREFLECTI VE)

REM THERMO MARKI NG

REM THERMO STRI PE

REM YELLOW THERMO STRI PE

REMOVE PAVEMENT MARKER

THERMO PAVEMENT MARKI NG ( EWAV)



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CASE LAND SURVEYI NG

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

STRI PE
BERNARDI NO

ORANGE CA

CASE LAND SURVEYI NG

ORANGE CA

CONTI NUED ON NEXT PAGE

g 2 £ 2 9 £ 2 8

CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

5411

5411

TRAFFI C CONTROL SYSTEM

4" THERMO STRI PE ( ENWY)

4" THERMO STRI PE (ENW/) 17-7

4" THERMO STRI PE ( ENW/) 36-12

4" THERMO STRI PE (ENW/) 6-1

6" THERMO STRI PE ( ENW/)

6" THERMO STRI PE ( ENW) 8- 4

8" THERMO STRI PE ( ENW)

8" THERMO STRI PE (EWNV) 12-3

| TEM 33 (100%

PRE- POST CONSTRUCTI ON SURVEY



12- OMB604

12- ORA-

73-2

07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 6

07/ 26/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

CONTI NUED ON NEXT PAGE

g 8 8 2 8 8 8 o 8 2 9

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

ALT CRASH CUSHI ON

ALT FLARED TERM NAL SYSTEM

ALT I N LINE TERM NAL SYSTEM

DBL M DWEST GUARDRAI L SYSTEM (WOOD POST)

END ANCHOR ASS

GUEARD RAI L DELI NEATOR

| TEM 14 (100%

| TEM 36 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%



12- OMB604

12- ORA-

73-2

07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 7

07/ 26/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

CONTI NUED ON NEXT PAGE

g 8 8 2 8 o 2 8 8 2 8

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%)

| TEM 57 (100%

| TEM 58 (100%

| TEM 72 (100%

M DWEST GUARD RAI L SYSTEM

REM CRASH CUSHI ON

REM METAL RAI LI NG

TRANSI TI ON RAI LI NG

TREATED WOOD WASTE



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

EBS GENERAL
CORONA CA

EBS GENERAL
CORONA CA

EBS GENERAL
CORONA CA

EBS CGENERAL
CORONA CA

EBS GENERAL

CORONA CA

EBS GENERAL

CORONA CA

GLOBAL ROAD SEALI NG

GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

MANERI TRAFFI C CONTRCL
TEMECULA CA

CONTI NUED ON NEXT PAGE

720016

720016

720016

720016

720016

720016

757584

757584

1017741

1017741

1017741

DETECTABLE WARNI NG SURFACES

| TEM 15 (100%

| TEM 31 (100%

| TEM 32 (100%

M NOR CONCRETE

REM M SC CONCRETE

| TEM 70 (100%

MODI FY EXI STI NG ELECTRI CAL SYSTEM

CONCRETE BARRI ER MARKER

CONST AREA SI G\S

DELI NEATORS CLASS 1



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

07/ 26/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

CONTI NUED ON NEXT PAGE

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

FURNI SH SI NGLE ALUM NUM SI GN

I NSTALL SI GN ( STRAP & SADDLE)

| TEM 35 (100%

| TEM 39 (100%

| TEM 4 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

CONTI NUED ON NEXT PAGE

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

I TEM 5 (100%

| TEM 50 (100%

| TEM 6 (100%

| TEM 8 (100%

MESSAGE BQOARDS

REM ROADSI DE SI GN

REM ROADSI DE SI GN ( STRAP & SADDLE)



12- OMB604 Bl D211

12- ORA-73-2 PAGE 11

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MANERI TRAFFI C CONTRCL RETROFLECTI VE SHEETI NG
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL ROAD SIGN 1 POST
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL ROADSI DE SI GN 2 POST
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL TEMP CRASH CUSHI ON MOD
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL TRAFFI C CONTROL

TEMECULA CA 1017741



Bl DDER | D NAME AND ADDRESS

12- OMB604
12- ORA-73-2
07/ 25/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
07/ 26/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 1 (100%

| TEM 13

| TEM 37

| TEM 38

| TEM 59

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 13
07/ 26/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

CASE LAND SURVEY

ORANGE CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

L5411

| TEM 66 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

LEAD COVPLI ANCE PLAN

PAVEMENT MARKER

REMOVE THERMOPLASTI C TRAFFI C STRI PE

REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT NMARKI NG

THERMOPLASTI C TRAFFI C STRI PE

| TEM 33 (100%



12- OMB604 Bl D211

12- ORA-73-2 PAGE 14

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CASE LAND SURVEY PRE- POST CONSTRUCTI ON SURVEYS
ORANGE CA L5411
FERREI RA ALTERNATI VE CRASH CUSHI ON
CH NO CA 985180
FERREI RA ALTERNATI VE FLARED
CH NO CA 985180
FERREI RA ALTERNATI VE | N-LI NE
CH NO CA 985180
FERREI RA DOUBLE M DWEST GUARDRAI L SYSTEM
CH NO CA 985180
FERREI RA END ANCHOR ASSEMBLY
CH NO CA 985180
FERREI RA GUARD RAI LI NG
CH NO CA 985180
FERREI RA | TEM 14 (100%
CH NO CA 985180
FERREI RA | TEM 36 (100%
CHI NO CA 985180
FERREI RA | TEM 51 (100%
CH NO CA 985180
FERREI RA | TEM 52 (100%
CH NO CA 985180

CONTI NUED ON NEXT PAGE



12- OMB604 Bl D211

12- ORA-73-2 PAGE 15

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FERREI RA | TEM 53 (100%
CH NO CA 985180
FERREI RA | TEM 54 (100%
CH NO CA 985180
FERREI RA | TEM 55 (100%
CH NO CA 985180
FERREI RA | TEM 56 (100%
CH NO CA 985180
FERREI RA | TEM 57 (100%
CH NO CA 985180
FERREI RA | TEM 72 (100%
CH NO CA 985180
FERREI RA M DWEST GUARDRAI L SYSTEM
CH NO CA 985180
FERREI RA REMOVE METAL RAI LI NG
CH NO CA 985180
FERREI RA TRANSI TI ON RAI LI NG
CHI NO CA 985180
FERREI RA TREATED WOCD WASTE
CH NO CA 985180
GLOBAL ROAD SEALI NG ELECTRI CAL SYSTEM
GARDEN GROVE CA 757584

CONTI NUED ON NEXT PAGE



12- OMB604 Bl D211

12- ORA-73-2 PAGE 16

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GLOBAL ROAD SEALI NG | TEM 70 (100%
GARDEN GROVE CA 757584
MANERI TRAFFI C CONTRCL CAS
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL CRASH CUSHI ON
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL FURNI SH SI NGLE SHEET
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL I NSTALL SI GN
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 4 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 40 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 41 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 42 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 43 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL | TEM 44 (100%
TEMECULA CA 1017741

CONTI NUED ON NEXT PAGE



12- OMB604
12- ORA-73-2
07/ 25/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
07/ 26/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

MANERI TRAFFI C
TEMECULA CA

CONTI NUED ON NEXT PAGE

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

CONTROL

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

I TEM 5 (92%

| TEM 50 (100%)

| TEM 8 (100%

REMOVE ROADSI DE SI GN

REMOVE SI GN

RETROFLECTI VE SHEETI NG



12- OMB604 Bl D211

12- ORA-73-2 PAGE 18

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS LI CENSE NUVBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MANERI TRAFFI C CONTROL ROADSI DE SI GN
TEMECULA CA 1017741
MANER TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM
TEMECULA CA 1017741

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C. DI KE COMPANY | TEM 222324 (100%
LI NCOLN CA 407417
BLANCO CONSTRUCTI ON CONCRETE SLAB ONLY
Rl VERSI DE CA 875821
BLANCO CONSTRUCTI ON | TEM 15 (100%)
Rl VERSI DE CA 875821
BLANCO CONSTRUCTI ON | TEM 2728 (100%
Rl VERSI DE CA 875821
BLANCO CONSTRUCTI ON | TEM 303132 (100%
RI VERSI DE CA 875821
BLANCO CONSTRUCTI ON | TEM 56 (14%
Rl VERSI DE CA 875821
C & W CONSTRUCTI ONSPEC! ALI STS | NC. ALT. CRASH CUSH ONS
VENTURA CA 256795
C & W CONSTRUCTI ONSPEC! ALI STS | NC. | TEM 14 (65%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



12- OMB604 Bl D211

12- ORA-73-2 PAGE 19

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS LI CENSE NUVBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 C & W CONSTRUCTI ONSPECI ALI STS | NC. | TEM 5155 (100%)
VENTURA CA 256795
C & W CONSTRUCTI ONSPECI ALI STS | NC. | TEM 56 (86%
VENTURA CA 256795
C & W CONSTRUCTI ONSPEC! ALI STS | NC. | TEM 72 (1009
VENTURA CA 256795
C & W CONSTRUCTI ONSPEC! ALI STS | NC. WOOD WASTE FOR MBGR
VENTURA CA 256795
CAL STRI PE I NC. | TEM 1 (100%
COLTON CA 685387
CAL STRIPE I NC. | TEM 133738 (100%
COLTON CA 685387
CAL STRI PE I NC. | TEM 5969 (100%)
COLTON CA 685387
CALMEX ENG NEERI NG | TEM 1629 (100%)
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | TEM 1718 (100%)
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | TEM 202126 (100%
BLOOM NGTON CA 685954
GLOBAL ROAD SEALI NG | TEM 70 (100%)
GARDEN GROVE CA 757584

CONTI NUED ON NEXT PAGE



12- OMB604 Bl D211

12- ORA-73-2 PAGE 20

07/ 25/ 17 07/ 26/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MYERS & SONS HI - WAY SAFETY | TEM 14 (35%
CH NO CA 785683
MYERS & SONS HI - WAY SAFETY | TEM 3536 (100%
CH NO CA 785683
MYERS & SONS HI - WAY SAFETY | TEM 3950 (100%
CH NO CA 785683
MYERS & SONS HI - WAY SAFETY | TEM 478 (100%
CH NO CA 785683
MYERS & SONS HI - WAY SAFETY WOOD WASTE FOR SI GNS

CH NO CA 785683



12- OMB604 Bl D211

12- ORA-73-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 21
07/ 25/ 17 07/ 26/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 100. 00 1, 100. 00
2 080050 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
3 090100 Tl ME- RELATED OVERHEAD ( WDAY) VDAY 250 200. 00 50, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 22,500. 00 22,500. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 430, 000. 00 430, 000. 00
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUWP SUM 19, 000. 00 19, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1, 820 43. 00 78, 260. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 175. 00 29, 750. 00
9 130100 JOB SI TE MANAGEMENT LS LUWP SUM 70, 000. 00 70, 000. 00
10 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 2,500. 00 2,500. 00
11 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 140 110. 00 15, 400. 00
12 130730 STREET SWEEPI NG LS LUMP SUM 15, 000. 00 15, 000. 00
13 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 030 5.20 5, 356. 00
STRI PE ( HAZARDOUS WASTE)
14 141120 TREATED WOOD WASTE LB 28, 400 .35 9, 940. 00
15 153247 REMOVE CONCRETE (M SCELLANEQUS) (CY) CY 45 520. 00 23, 400. 00
16 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TON 13 1, 100. 00 14, 300. 00
17 390011 PREPAVI NG | NERTI AL PRCFI LER LS LUWP SUM 5, 000. 00 5, 000. 00
18 390020 PREPAVI NG GRI NDI NG DAY EA 10 10, 000. 00 100, 000. 00
19 390132 HOT M X ASPHALT (TYPE A) TON 210 95. 00 19, 950. 00
20 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 30, 300 91. 50 2,772,450. 00
21 390401 HOT' M X ASPHALT- OPEN GRADED TON 11, 100 72.50 804, 750. 00
(OPEN GRADED FRI CTI ON COURSE)
22 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 1, 620 1.15 1, 863. 00
23 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 8, 340 1.15 9, 591. 00
24 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 3, 690 1.15 4,243.50
25 394090 PLACE HOT M X ASPHALT SQYD 200 27.00 5, 400. 00
(M SCELLANEQUS AREA)
26 397005 TACK COAT TON 160 1,725.00 276, 000. 00
27 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) CY 7 450. 00 3, 150. 00
28 398100 REMOVE ASPHALT CONCRETE DI KE LF 13, 600 .50 6, 800. 00
29 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 173, 000 1.35 233, 550. 00
30 (F) 510050 STRUCTURAL CONCRETE CY 29.5 1, 560. 00 46, 020. 00
31 730070 DETECTABLE WARNI NG SURFACE SQFT 230 52.00 11, 960. 00
32 731502 M NOR CONCRETE (M SCELLANEQUS CY 50 728. 00 36, 400. 00
CONSTRUCTI ON)
33 733000 PRE/ POST CONSTRUCTI ON SURVEYS EA 7 1, 650. 00 11, 550. 00
34 810120 REMOVE PAVEMENT MARKER EA 10, 900 1.00 10, 900. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

35 810170 DELI NEATOR ( CLASS 1) EA 220 68. 00 14, 960. 00

36 810190 GUARD RAI LI NG DELI NEATOR EA 1, 070 27.00 28, 890. 00

37 810220 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7. 160 1. 00 7. 160. 00

38 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 980 4.00 15, 920. 00

39 033366 CONCRETE BARRI ER MARKER EA 1, 250 10. 50 13, 125. 00

40 820250 REMOVE ROADSI DE S| GN EA 62 170. 00 10, 540. 00

41 820300 REMOVE ROADSI DE SI GN EA 10 170. 00 1, 700. 00
(STRAP AND SADDLE BRACKET METHOD)

42 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 300 15. 50 4, 650. 00
(0. 063" - UNFRANED)

43 033367 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 220 15. 50 3, 410. 00
FOR RETROREFLECTI VE SHEETI NG ( TYPE XI)

44 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 70 16. 50 1, 155. 00
(0. 080" - UNFRANED)

45 033368 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 70 16. 50 1, 155. 00
FOR RETROREFLECTI VE SHEETI NG (TYPE XI)

46 033369 FURNI SH SI NGLE SHEET ALUM NUM S| GN SQFT 25 16. 50 412. 50
FOR RETROREFLECTI VE SHEETI NG ( TYPE XI)

47 033370 RETROREFLECTI VE SHEETI NG ( TYPE XI) SQFT 320 6. 00 1, 920. 00

48 820840 ROADSI DE SI GN - ONE POST EA 44 350. 00 15, 400. 00

49 820850 ROADSI DE SI GN - TWO POST EA 5 600. 00 3, 000. 00

50 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 13 200. 00 2, 600. 00
METHOD)

51 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 7,220 36. 00 259, 920. 00

52 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 27 3, 250. 00 87, 750. 00

53 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 36 660. 00 23, 760. 00

54 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 21 3, 100. 00 65, 100. 00

55 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 20 2, 600. 00 52, 000. 00

56 033371 ALTERNATI VE CRASH CUSHI ON EA 5 36, 000. 00 180, 000. 00

57 839779 REMOVE METAL RAI LI NG LF 10, 300 5.25 54, 075. 00

58 839782 REMOVE CRASH CUSHI ON EA 2 4,000. 00 8, 000. 00

59 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 4,000 5. 20 20, 800. 00
( ENHANCED VET NI GHT VI SIBI LI TY)

60 846001 4" THERMOPLASTI C TRAFFI C STRI PE LF 96, 300 .40 38, 520. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

61 846002 4" THERMOPLASTI C TRAFFI C STRI PE LF 50 .30 15. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

62 846004 4" THERMOPLASTI C TRAFFI C STRI PE LF 8, 830 .30 2,649. 00

(ENHANCED VET NI GHT VI SI Bl LI TY)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
63 846005 4" THERVOPLASTI C TRAFFI C STRI PE LF 25, 100 .30 7, 530. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
64 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 2,010 .80 1, 608. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
65 846008 6" THERMOPLASTI C TRAFFI C STRI PE LF 400 .70 280. 00
(ENHANCED VET NI GHT VI SI BI LI TY)
66 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 8, 650 1.50 12, 975. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
67 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,100 1.05 2, 205. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
68 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 11, 500 . 40 4, 600. 00
69 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SGFT 3,980 2.50 9, 950. 00
70 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUVP SUM 240, 000. 00 240, 000. 00
71 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0.00
72 839221 DOUBLE M DWEST GUARDRAI L SYSTEM LF 250 45. 00 11, 250. 00
(WOOD POST)
73 999990 MOBI LI ZATI ON LS LUMP SUM 91, 000. 00 91, 000. 00

TOTAL 6,461, 068. 00
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| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT

1 1, 100. 00 1100. 00 1, 500. 00 1500. 00

2 3, 600. 00 3600. 00 10, 000. 00 10000. 00

3 108. 00 27000. 00 2, 000. 00 500000. 00

4 21, 600. 00 21600. 00 5, 500. 00 5500. 00

5 380, 200. 00 380200. 00 918, 000. 00 918000. 00

6 44, 500. 00 44500. 00 15, 000. 00 15000. 00

7 48. 00 87360. 00 15. 00 27300. 00

8 174. 00 29580. 00 75. 00 12750. 00

9 864. 00 864. 00 50, 000. 00 50000. 00
10 1, 600. 00 1600. 00 2,500. 00 2500. 00
11 135. 00 18900. 00 200. 00 28000. 00
12 33, 500. 00 33500. 00 50, 000. 00 50000. 00
13 5.20 5356. 00 5.00 5150. 00
14 .21 5964. 00 .35 9940. 00
15 2, 300. 00 103500. 00 400. 00 18000. 00
16 1, 000. 00 13000. 00 1, 000. 00 13000. 00
17 1, 700. 00 1700. 00 35, 000. 00 35000. 00
18 5, 800. 00 58000. 00 5, 000. 00 50000. 00
19 54.00 11340. 00 100. 00 21000. 00
20 98. 36 2980308. 00 80. 00 2424000. 00
21 100. 50 1115550. 00 68. 00 754800. 00
22 1.20 1944. 00 2.00 3240. 00
23 1.20 10008. 00 2.00 16680. 00
24 1.20 4428. 00 2.00 7380. 00
25 40. 00 8000. 00 50. 00 10000. 00
26 590. 00 94400. 00 500. 00 80000. 00
27 733. 00 5131. 00 750. 00 5250. 00
28 2.80 38080. 00 6. 50 88400. 00
29 2.10 363300. 00 2.75 475750. 00
30 3, 100. 00 91450. 00 1, 200. 00 35400. 00
31 22.50 5175. 00 70. 00 16100. 00
32 400. 00 20000. 00 950. 00 47500. 00
33 1, 700. 00 11900. 00 2, 000. 00 14000. 00
34 1.03 11227.00 1.00 10900. 00
35 36. 00 7920. 00 55. 00 12100. 00
36 26. 80 28676. 00 20. 00 21400. 00
37 1.10 7876. 00 1.00 7160. 00
38 4.10 16318. 00 4.00 15920. 00
39 10. 30 12875. 00 8. 00 10000. 00
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| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
40 170. 00 10540. 00 25.00 1550. 00
41 170. 00 1700. 00 25.00 250. 00
42 16. 00 4800. 00 9. 00 2700. 00
43 16. 00 3520. 00 5.00 1100. 00
44 16. 50 1155. 00 11. 00 770. 00
45 16. 50 1155. 00 5.00 350. 00
46 17. 00 425. 00 14. 00 350. 00
47 5.90 1888. 00 5.00 1600. 00
48 350. 00 15400. 00 300. 00 13200. 00
49 595. 00 2975. 00 600. 00 3000. 00
50 196. 00 2548. 00 100. 00 1300. 00
51 35.00 252700. 00 28.00 202160. 00
52 3, 300. 00 89100. 00 4, 400. 00 118800. 00
53 655. 00 23580. 00 850. 00 30600. 00
54 3, 100. 00 65100. 00 3, 700. 00 77700. 00
55 2, 600. 00 52000. 00 2,300. 00 46000. 00
56 36, 000. 00 180000. 00 42, 000. 00 210000. 00
57 5.16 53148. 00 5.00 51500. 00
58 1, 200. 00 2400. 00 2,500. 00 5000. 00
59 5.15 20600. 00 5.00 20000. 00
60 .41 39483. 00 .40 38520. 00
61 .30 15. 00 .30 15. 00
62 .30 2649. 00 .30 2649. 00
63 .31 7781. 00 .30 7530. 00
64 . 80 1608. 00 . 80 1608. 00
65 .67 268. 00 .65 260. 00
66 1.60 13840. 00 1.50 12975. 00
67 1.03 2163. 00 1.00 2100. 00
68 .41 4715. 00 .40 4600. 00
69 2.60 10348. 00 2.50 9950. 00
70 265, 900. 00 265900. 00 235, 000. 00 235000. 00
71 .00 0. 00 .00 0. 00
72 45. 00 11250. 00 75. 00 18750. 00
73 188, 900. 00 188900. 00 750, 000. 00 750000. 00

TOT 7,016, 884. 00 7,700, 507. 00



